

KGH Sanitary Piping Replacement — Structural Sub-Proposal Pack

Everything Conor needs to prepare KOR's structural sub-consultant package for **MCW Consultants** on Interior Health **RFP 6127002** (Kelowna General Hospital) — the opportunity, the prime, KOR's scope, the Interior-Health confirmations (verified), ready-to-use content, and a checklist of what we still need and who owns it.

PREPARED 2026-07-28 · INTERNAL / FOR CONOR MURTAGH · PACKAGE TO MCW DUE **WED AUG 5** · RFP CLOSES AUG 14

THE OPPORTUNITY — IN ONE LOOK

What	Replacement of sanitary drainage lines serving Levels 1–4 of the Strathcona Building , Kelowna General Hospital — removal/re-sleeving of piping, new floor-mounted toilets, finish restoration, phased within an occupied acute-care facility . Construction budget \$2.5M (OoM).
Procurement	Interior Health RFP 6127002 — Mechanical Engineering Services (Prime Consultant). Closes via Bids & Tenders Aug 14, 2026 14:00 . Delivery by the P3 Service Provider (Black & McDonald); substantial completion ~Mar 2029.
KOR's role	Structural sub-consultant to MCW (the mechanical prime). Contract: AIBC 6C with IH supplementary conditions, flowing down to sub-consultant agreements.
KOR's deadline	Complete sub-package to MCW by Wed Aug 5 (they need time to integrate + QC before the Aug 14 close).
Why KOR	MCW named KOR for 20+ years of Okanagan structural practice and the ability to attend site on short notice — "focused structural scope, where being local matters." (Conor is the natural lead.)

KNOW YOUR PRIME — MCW APOLLO-VERIFIED

MCW is a credible, established national partner — and, importantly, **Vancouver-based with no Kelowna office**, which is precisely why they need KOR's local presence.

Firm	MCW Group of Companies (MCW Consultants Ltd.) — Canadian consulting engineering firm, established 1964 ; HQ Toronto; ~300+ staff; 14 offices across Canada incl. Vancouver ; ~\$62M revenue.
What they do	Mechanical & electrical engineering design, energy management, Energy Performance Contracts. Healthcare / hospital is a stated core sector (with education & government).
Prime contact	Collin Vaness, P.Eng., PE, CEM, LEED BD&C — Partner (since 2023; previously WSP Canada, Stantec, Integral Group). Vancouver-based. CVaness@mcw.com · D 778-327-5266 · M 604-970-1090. Email Apollo-confirmed.
Read	Senior, ex-WSP mechanical lead running a Prime Consultant bid for a Vancouver-based national firm on an Interior job — KOR's Okanagan office is the complementary local-response piece MCW can't self-perform. Play it as the reason we're on the team.

KOR'S STRUCTURAL SCOPE & DELIVERABLES

In scope (per RFP + MCW's request):

- Structural review of **penetrations, slab openings and support modifications** required for pipe routing and removal in the 1970s-era occupied Strathcona Building; review the condition/structural capacity of the affected existing structure where required.
- Structural input through **Design Development → Contract Documents → P3 Quote Review → Construction Administration**.
- **Structural Letters of Assurance** for KOR's discipline (standard BC Schedule S — routine for KOR).

Out of scope (RFP-defined — keeps the fee tight):

- Structural modifications *not* specifically required to facilitate sanitary line removal/installation;
- Architectural upgrades/finishes beyond accessing and restoring affected work areas;
- Other plumbing systems (domestic water, storm, venting) and unrelated hazmat abatement.

KEY DATES & TIMING FLAGS

Site meeting	July 24, 2026 — already passed . It was "the only opportunity to visit the site." action
KOR package → MCW	Wed Aug 5, 2026
End of inquiry period	Aug 7, 2026 14:00 — any question needing IH clarification must route through MCW before this.
RFP closes (MCW submits)	Aug 14, 2026 14:00 · Bids & Tenders
Anticipated selection	September 2026

Timing flag: the July-24 site visit is closed, so KOR will work from documentation. Ask MCW for their **site-visit notes/photos** and the **existing 1970s structural drawings** of the Strathcona Building — those materially de-risk KOR's penetration/support review and let us scope the fee accurately.

INTERIOR HEALTH — WHAT WE CONFIRMED (THE ACCURACY EDGE)

ITEM	STATUS
Conflict of interest (mandatory Attachment E)	NIL — Deltek-verified: KOR has no current or recent Interior Health engagement . Clean disclosure. verified
Professional liability	KOR's \$5M (BFL Canada) exceeds the RFP's scope-value-based sub-consultant requirement for a \$2.5M-construction structural scope (RFP \$8.9). covered
Bids & Tenders registration	Not KOR's — the Proponent (MCW) registers and submits. KOR provides content to MCW. n/a to KOR
Acute-hospital references	KOR's are thin, but as a sub, KOR rides MCW's prime qualification — and this project <i>builds</i> the future Interior Health reference Conor is after. Not a blocker.
Letters of assurance	KOR provides structural LoA (Schedule S) as standard BC practice. standard
WorkSafeBC	Active & in good standing — Letter of Clearance to attach (admin pull). Required as a pre-condition for site access.

READY-TO-USE CONTENT (DROP INTO MCW'S FORMAT)

CORPORATE PROFILE (ITEM 2)

KOR Structural is a Vancouver-headquartered structural engineering firm of 40+ professionals with offices in Vancouver, Kelowna and Nanaimo, providing structural design, assessment and field review across BC and Alberta for over two decades. KOR holds EGBC Firm Permit 1000378, is an EGBC Accredited Employer, and operates a formal Operational Quality Management program with independent peer review of all structural work. Its Okanagan practice brings long-standing regional presence and the ability to attend on short notice — an asset on an occupied-facility renovation. KOR's relevant experience spans institutional and healthcare projects — seniors' care and community-health facilities — and structural renovation and tenant-improvement work within existing, occupied buildings, directly aligned with the phased sanitary-line replacement at Kelowna General Hospital.

PROJECT EXAMPLES (ITEM 4) — RECOMMEND 3, ALL EXISTING-BUILDING / HEALTHCARE / INSTITUTIONAL

- 1. Dania Seniors Home, Burnaby** — new institutional seniors'-care building on an operating campus of care (~\$17M, BC Housing). *Lead with this — Conor was PM, so the named lead can speak to it directly.*
- 2. Harrison Healthcare Clinic, Vancouver** — structural for the renovation/tenant improvement of a private health clinic within an existing occupied building.
- 3. Kings Crossing Personal Care Clinic, Burnaby** — structural for a health-clinic tenant improvement in an existing building. *(Swap in a strong Okanagan occupied-building example Conor led, if available — reinforces the local angle.)*

CONFLICT-OF-INTEREST STATEMENT (ITEM 6)

"KOR Structural confirms it has no current or recent engagement with, and no financial contribution to, Interior Health that constitutes a conflict of interest (real, perceived or potential) with respect to RFP 6127002. Attachment E — Financial Contribution Disclosure: Nil." *(Principal to confirm/sign.)*

INSURANCE & STANDING (ITEM 5)

Professional Liability: \$5,000,000 (BFL Canada) — Certificate of Insurance on request, exceeding the scope-value sub-consultant requirement. WorkSafeBC: active and in good standing — Letter of Clearance attached.

NAMED LEAD & RESUME (ITEM 3)

Project lead: Conor Murtagh, P.Eng. — Associate Principal, Okanagan-based (the local-response fit MCW named). Current professional-format resume is ready to attach. Name any key support staff Conor wants listed; note IH restricts key-personnel substitution without written consent and requires named individuals to respond within 48 hours.

FEE STRUCTURE — BY PHASE (CONOR PRICES)

MCW asked for a **fixed fee broken down by phase**, plus estimated travel expenses as a separate line. Travel *time* is within the fee; travel *expenses* are reimbursable at Interior Health's guideline rates.

PHASE	FIXED FEE (CAD)	NOTES
Design Development (DD)	\$ _____	Penetration/opening review; existing-capacity review
Contract Documents (CD)	\$ _____	Structural details, support mods, LoA prep
P3 Quote Review	\$ _____	Review Service-Provider (Black & McDonald) pricing/scope
Construction Administration (CA)	\$ _____	Field review, structural letters of assurance
Sub-total (fixed fee)	\$ _____	
Travel expenses (reimbursable)	\$ _____ (est.)	Separate line · at IH guideline rates · travel time in fee

CHECKLIST — WHAT WE NEED & WHO OWNS IT (ALL BEFORE AUG 5)

Conor Murtagh **LEAD**

- ☐ Price the **fixed fee by phase** (DD / CD / P3-review / CA) + estimated travel expenses as a separate line.
- ☐ Confirm **hours/week** you can commit during design (Sept 2026 – Mar 2027) and accept the **48-hr response / no key-personnel substitution** terms.
- ☐ Pick the final **2–3 project examples** you'll stand behind (Dania + two) and name any **support staff**.
- ☐ Ask MCW (Collin Vaness) for the **site-visit notes/photos** and **existing 1970s structural drawings** of the Strathcona Building.
- ☐ Flag any structural question that needs IH clarification to MCW **before Aug 7** (end of inquiry period).

Daler / Admin **DOCS**

- ☐ **WorkSafeBC Letter of Clearance** (current).
- ☐ **Certificate of Insurance** — \$5M PL (BFL), named/addressed per Attachment C / MCW's requirement.

Principal **SIGN-OFF**

- ☐ Confirm & sign the **Conflict-of-Interest statement** (Nil).
- ☐ Approve the **fee** before it goes to MCW.

Submit **TO MCW**

- ☐ Assemble the complete package (fee by phase · corporate profile · lead resume + support · 2–3 examples · PL + WorkSafeBC · availability + COI) and **send to Collin Vaness by Wed Aug 5**.

Already done for you in this pack: corporate profile draft, project-example picks + descriptions, COI statement, insurance wording, verified prime/contact intel, and confirmation that COI is Nil and \$5M PL covers the requirement.